Main Contract # 582-24-50085
Subcontract # 24-14-02

DEEP EAST TEXAS COUNCIL OF GOVERNMENTS
CONTRACT FOR SOLID WASTE PROJECT

The Texas Commission on Environmental Quality (TCEQ) has certified that it has the authority
to contract with Deep East Texas Council of Governments (DETCOG) by authority granted in
the Current Appropriations Act; Texas Water Code, section 5.229 and Texas Health and Safety
Code, Chapter 371. Funds for this subcontract are provided from the Solid Waste Fee
Revenues. The DETCOG has certified, and the SUBCONTRACTOR certifies that it has
authority to perform the services contracted for by authority granted in “The Interlocal
Cooperation Act,” Texas Government Code, Chapter 791.

This Solid Waste Contract is entered into by and between the parties named below.
Neither the FUNDING AGENCY (Texas Commission on Environmental Quality) nor the
State of Texas is a party to this Contract.

|. CONTRACTING PARTIES:
The Contractor: Deep East Texas Council of Governments
Herein referred to as "DETCOG”

The Subcontractor: Sabine County
Herein referred to as "SUBCONTRACTOR”

Il. SERVICES TO BE PERFORMED:
See “Attachment B - Work Program of SUBCONTRACTOR"
See “Attachment C- Schedule of Deliverables for SUBCONTRACTOR”

. BUDGET AND PAYMENT PROCEDURES:
See “Attachment D - SUBCONTRACTOR Budget and Authorizations”

IV. ADDITIONAL CONTRACT PROVISIONS:
See “Attachment A - Special Contract Provisions” & Attachment E - General Contract
Provisions”

COUNCIL OF GOVERNMENT

Deep East Texas
Council of Governments

Lonnie Hunt

Executive Director

Date: 2.1_(,-20?_}-/

SUBCONTRACTOR

ine Count

Entity approved

Daryl Melton County Judge

Date: 3~ i - AO XY
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Deep East Texas Council of Governments
Solid Waste Contract

Attachment A: Special Contract Provisions

Article 1 Period of Performance

The period of performance of this Solid Waste Interlocal Agreement (hereafter, the Contract)
begins on_September 1, 2023 and ends on August 31, 2024

Article 2 Scope of Services

All parties agree that the SUBCONTRACTOR, in consideration of compensation hereinafter
described, shall provide the services with DETCOG as specifically described in Attachment B
and C of this Contract.

The SUBCONTRACTOR agrees to implement the Project according to the agreed upon
expense standards and authorized budget shown in Attachment D of this Contract.

Failure on the part of the SUBCONTRACTOR to comply with the conditions set forth in this
Contact shall be the basis for termination of the Contract and/or revocation of any unexpended
or inappropriately expended funds.

Article 3 DETCOG Obligations

(a). Measure of Liability

In consideration of full and satisfactory performance hereunder, DETCOG will be liable to
SUBCONTRACTOR in an amount equal to the actual costs incurred by SUBCONTRACTOR in
rendering such performance, subject to the following limitations:

1. DETCOG is not liable for expenditures made in violation of the Authorized Budget
and funding guidelines in Attachment D, which outlines the standards, which shall
apply to the SUBCONTRACTOR'S use of funds provided under this Contract,
including prohibited activities and expense categories as defined by the TNRCC.

2. DETCOG is not liable for any costs incurred by SUBCONTRACTOR in the
performance of this Contract, which have not been billed, to DETCOG within fifteen
(15) days following termination of this Contract.

3. DETCOG is not liable to SUBCONTRACTOR for costs incurred or performance
rendered by SUBCONTRACTOR before commencement of this Contract or after
termination of this Contract.

4. Except as specifically authorized by DETCOG in writing, DETCOG is liable only for

expenditures made in compliance with the cost principles and administrative
requirements set forth in Federal OMB Circular A-87.
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(b). Method and Schedule of Payment

To be eligible for payment under this contract, costs must have been incurred and either paid by
SUBCONTRACTOR prior to claiming reimbursement from DETCOG or incurred by the last day
of the time period indicated on a Request for Reimbursement form and liquidated no later than
forty-five (45) days after the end of the period.

1. Financial reporting. SUBCONTRACTOR will submit to DETCOG a completed,
signed and dated “Request for Reimbursement” form (Exhibit 1, Attachment A) for
expenses incurred. Expenditures shall be consolidated and “Request for
Reimbursement” submitted no more than twice a month. All “Requests for
Reimbursement” shall include documentation of each detailed paid expenditure
listed, to include the appropriate paid invoices, canceled checks and signed time
sheets. Each request should also include and updated, signed and dated “Financial
Status Report” form (Exhibit 2, Attachment A).

2. Documentation required. In general, SUBCONTRACTOR will maintain whatever
expenditure documentation is necessary to demonstrate that the work was indeed
performed and that the expense was, in fact, incurred. In addition, the
documentation should also support the fact that the expenditure was reasonable and
necessary to the implementation of the project. The records, which shall be
maintained, include but are not limited to the following:

(i). SALARY/WAGES- Time sheets that have been signed and approved.

(if). TRAVEL- Documentation should be consistent with State Travel
Regulations. The purpose of the travel should be
documented and supported with actual receipts for hotel
accommodations, public transportation receipts, etc.

(ii). EQUIPMENT- Purchase orders, invoices and canceled checks.

(Iv). SUPPLIES- Purchase orders (if issued), invoices, and canceled
checks.

(v). CONTRACTUAL- All of the above, plus documentation that the costs were
reasonable and necessary. The same standards shall be
applicable to subcontractors.

(vi). OTHER- All of the above apply.

3. Payments. Upon review and approval of each “Request for Reimbursement” and
accompanying “Financial Status Report” by DETCOG, payment shall be made to
SUBCONTRACTOR against DETCOG liabilities to be accrued hereunder. Payments
(reimbursements) required under this contract may be withheld by DETCOG until
such a time as any past due Reports are received (see Attachment A, Article 4).

(c). SUBCONTRACTOR Close Out Report
No later than thirty (30) days following the termination of this Contract, SUBCONTRACTOR
must submit to DETCOG a final “Financial Status report,” on which item (5) of the form

indicates that the report is the “Final report.” If all expenditures have been completed before the
end of the Contract, SUBCONTRACTOR shall submit the final “Financial Status Report” with

final “Request for Reimbursement.”
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Article 4. Reporting Requirements

(a). The SUBCONTRACTOR shall prepare and submit to the DETCOG, biannual written
Summary and Results Reports (Exhibit 3, Attachment A) concerning performance under
this Contract, documenting accomplishments and units of work performed under
Attachment B of this Contract. All Summary/Results Reports shall be submitted by the
dates indicated below:

e September 01, 2023 For period of September 1, 2023 to August 31, 2024
[ ]

(b). The June 10, 2024 report shall serve as a “Final Report,” and will certify in writing
that the SUBCONTRACTOR has satisfactorily completed all tasks and deliverables
required under this contract. If a grant-funded activity ends well before May 31, 2024,
the SUBCONTRACTOR will continue to submit biannual Summary/Results Reports and a
Final Report, unless a written request to do otherwise is approved by DETCOG.

(c). The SUBCONTRACTOR shall continue to track the results of the project activities for the
life of the project and shall provide a written Follow-up Report in December 31, 2024 on a
form to be provided by DETCOG.

(d). The SUBCONTRACTOR biannual Summary and results Reports required under part (a) of
Article 4 contains descriptions of activities and expenditures for the DETCOG to ensure
that the provisions of this Contract are being complied with. In particular, any legal
research and related legal activities shall be clearly detailed in the biannual Summary and
Results Reports in order to assure the DETCOG that the activities are not prohibited under
Articles 1 and 2 of Attachment D (relating to funding guidelines). The SUBCONTRACTOR
shall comply with any reasonable request by the DETCOG for additional information on
activities conducted in order for the DETCOG to monitor adequately the
SUBCONTRACTOR'S progress in completing the requirements of and adhering to the
provisions of this Contract.

(e). The SUBCONTRACTOR'S failure to comply with the requirements of this Article shall
constitute a breach of this Contract.

Article 5 Monitoring Requirements

(a). DETCOG may periodically monitor SUBCONTRACTOR for:

1. The degree of compliance with the terms of this Contract, including compliance with
applicable rules, regulations, and promulgations referenced herein; and

2. The administrative and operational effectiveness of the project.

(b). DETCOG shall conduct periodic analysis of SUBCONTRACTOR'S performance under this
Contract, including site visits, for the purpose of assessing the degree to which contractual
objectives and performance standards, as identified in this Contract or as subsequently
amended, are achieved by SUBCONTRACTOR.



Article 6. Purchase, Title and management of Equipment and Constructed Facilities

(a). Equipment items with a unit purchase cost of less than $5000 are not listed in this Contract
and are not subject to prior approval by DETCOG before being purchased. However,
DETCOG will evaluate all such expenditures which utilize grant funds to determine that
such items legitimately serve to fulfill the scope and purpose of the grant. If expenditures
do not legitimately serve to fulfill the scope and purpose of the grant, then DETCOG will not
reimburse the SUBCONTRACTOR.

(b). Unless specifically authorized in Attachment D, Contract Budget, no purchase of
equipment (items costing $5000 or any computer hardware or software) or expenditures for
construction of facilities shall be eligible for reimbursement under this contract unless
expenditures are approved ahead of time, in writing, by DETCOG.

(c). Title to equipment and any constructed facilities (hereafter, “property”) acquired from funds
provided under this Contract shall, throughout the term of this Contract, be in the name of
the SUBCONTRACTOR. All parties agree that upon full performance of this Contract, title
shall remain with the SUBCONTRACTOR, provided however, that this contract is
terminated, due to substantial failure by the SUBCONTRACTOR to fulfill its obligations
under this Contract, title and physical possession of all property shall, upon written
notification from DETCOG, be transferred in good condition and within five (5) working
days to DETCOG.

(d). The use of property acquired under this Contract and the useful life of the property, shall be
in accordance with Section 361.014 (b) of the TEX. HEALTH & SAFETY CODE ANN.,
which directs that a project or service funded under this program must promote cooperation
between public and private entities and may not be otherwise readily available or create a
competitive advantage over a private industry that provides recycling or solid waste
services.

(e). The SUBCONTRACTOR agrees to conduct physical property inventories, to maintain
property records and necessary control procedures, and to provide adequate maintenance
with respect to all property acquired under this Contract, as set forth below.

1. The SUBCONTRACTOR shall develop and use a property management system that
conforms with all applicable state and local laws, rules and regulations. If an
adequate system for accounting for personal property owned by the
SUBCONTRACTOR or its subgrantee is not in place or currently in use, the Property
Accounting System Manual issued by the State of Texas General Services
Commission shall be used as a guide for establishing such a system.

2. A physical inventory of all property acquired or replaced under this Contract having
an initial per-unit purchase price of $5000 or more, shall be conducted no less
frequently than once every two years and results of such inventories reconciled with
the appropriate property record. Property control procedures utilized by the
SUBCONTRACTOR shall include adequate safeguards to prevent loss, damage, or
theft of acquired property. The SUBCONTRACTOR shall develop and carry out a
program of property maintenance as necessary to keep both originally acquired and
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replaced property in good condition, and to utilize proper sales procedures to ensure
the highest possible return, in the event such equipment or property is sold.

3. All property acquired or replaced under this Contract shall be used by the
SUBCONTRACTOR or its subgrantees, to support the purposes of this Contract, for
as long as the property is needed for such purposes, whether or not the original
projects or programs continue to be supported by State funds.

4. For property with a current fair market, per-unit value of $5000 or less, the
SUBCONTRACTOR or its subgrantee, may for the purpose of replacing the property
acquired under this Contract, either trade-in or sell the property and use the proceeds
of such proceeds of such trade-in or sale to offset the cost of acquiring needed
replacement property.

5. For property with a current fair market, per-unit value in excess of $5000, the
SUBCONTRACTOR or its subgrantee shall, for purposes of replacing the property
acquired under this Contract, within six (6) years of the initiation date of this Contract,
obtain written authorization from DETCOG prior to trading in or selling the property
and using the proceeds of such trade-in or sale to offset the cost of acquiring needed
replacement property.

6. Property with a current fair market, per-unit value of $5000 or less, if no longer
needed for the support of the authorized projects or programs under this Contract,
whether original or replacement, may be used in support of other activities currently or
previously supported by the DETCOG, or alternatively, may be made available for use
on other projects or programs, providing such other use will not interfere with the work
on other projects or programs for which such property was originally acquired or
constructed.

7. For property with a current fair market, per-unit value in excess of $5000, if no longer
needed for support of authorized projects or programs under this Contract, whether
original or replacement, and within six (6) years of the initiation date of the Contract,
the SUBCONTRACTOR shall obtain written authorization from DETCOG prior to
changing the use of the property, to include selling or transferring ownership of the
property. In requesting authorization for a change in use of property, the
SUBCONTRACTOR shall provide information as requested by the DETCOG, to
include information to assure that the new use of the property will adhere to the
requirements of Section (d) of this article. Prior to authorizing the SUBCONTARCTOR
to change the use of the property, the DETCOG may, at its discretion, require the
SUBCONTRACTOR to notify and request input from private industry providers of
recycling or solid waste services in the area of the proposed new use or activity, to
determine that a competitive advantage issue does not exist. After six (6) years of the
initiation date of the Contract, the SUBCONTRACTOR is not required to obtain
authorization for a change in the use of the property acquired under this Contract, but
provisions of Section (d) shall still apply.

8. If any property acquired or replaced under this Contract is sold or transferred within
six (6) years of the initiation date of this Contract, TCEQ is entitled to a share of the
proceeds from such sale or may require the transfer of ownership of the property to a
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third party, provided the fair market, per-unit value of the property at the time of the
sale is in excess of $5000. TCEQ ‘s share of the sale proceeds shall be the same

percentage as was the funding provided under the Contract that enabled the original
purchase or acquisition of the property in question. Property that is no longer needed
and that has a fair market, per-unit value of five thousand dollars ($5000) or less may
be retained, sold, transferred, or otherwise disposed of with no further obligation to
TCEQ, provided the other requirements set forth in this Article are met, including the
requirements of Section (d).

9. If, prior to the termination date of this Contract, the SUBCONTRACTOR or its
subgrantees determine that any property acquired with funds provided by this
Contract is no longer needed for support of the authorized programs, DETCOG may
require the SUBCONTRACTOR to transfer title and possession to such property to a
third party named by DETCOG.

10. The SUBCONTRACTOR shall not grant or allow to a third party a security interest in
any original or replacement materials, equipment, or facilities purchased or
constructed with funds made available under this Contract.

(f). The SUBCONTRACTOR agrees that, in the event any funds provided under this Contract
are in turn awarded to any subgrantee for the purchase of any equipment or constructed
facilities, by such other party, the SUBCONTRACTOR'S contact with that subgrantee shall
include the applicable requirements set forth in the Article.

Article 7. Compliance with Applicable Laws

The SUBCONTRACTOR shall give all notices and comply with all laws, ordinances, rules,
regulations and order of any public authority bearing on the performance of this contract,
including, but not limited to, the laws referred to in this Contract. If the SUBCONTRACTOR or
DETCOG observes that this Contract is at variance therewith in any respect, the observing party

shall promptly notify the other party in writing, and any necessary changes shall be adjusted by
appropriate Contract modification.

Article 8. Authorized Representatives

(a). The DETCOG hereby designates the person in Exhibit A-1, Project Representative, as the
individual authorized to give direction to the SUBCONTRACTOR for the purposes of this
Contract. The DETCOG Project Representative shall not be deemed to have authority to
bind the DETCOG in contract unless the EXECUTIVE DIRECTOR of the DETCOG has
delegated such authority.

(b). The SUBCONTRACTOR shall identify, as its Project Representative, the person
authorized to receive direction from the DETCOG, to manage the work being performed,
and to act on behalf of the SUBCONTRACTOR. The SUBCONTRACTOR'S Project
Representative shall be deemed to have authority to bind the SUBCONTRACTOR in
contract unless the SUBCONTRACTOR, in writing, specifically limits or denies such
authority to the SUBCONTRACTOR'S Project Representative.

(c). Either party may change its Project Representative. In addition, the Project Representative
of either party may further delegate his or her authority as necessary, including any

< G Vel iﬁ— r“ce}-?.; "



delegation of authority to a new Project Representative. The party making the change in

Project Representative shall provide written notice of the change to the other party.

(d). The SUBCONTRACTOR shall ensure that its Project Representative, or his or her
delegate, is available at all times for consultation with the DETCOG.

The TCEQ hereby designates the individual below as the person to give direction to the
DETCOG as Project Representative of TCEQ:

Jessica Uramkin, Grant Manager

Waste Permits Division (MC 126)

TCEQ

P.O. Box 13087

Austin, Texas 78711-3087

TEL (512 )239-6016; FAX (512 )239-6166

The DETCOG hereby designates the individual named below as the person authorized to
receive direction from the DETCOG, to manage the work being performed, and to act on
behalf of the DETCOG as a Project Representative:

Bob Bashaw, Solid Waste Program Coordinator

Deep East Texas Council of Governments

1405 Kurth Drive

Lufkin, TX 75904

TEL (936) 634-2247; Ext. 5302 FAX (936) 639-2700

The SUBCONTRACTOR hereby designates the individual named below as the person
authorized to receive direction from DETCOG, to manage the work being performed, and
to act on behalf of SUBCONTRACTOR as a Project Representative/Coordinator:

Malinda Bryan

County Auditor
Sabine County

201 Main Street
Hemphill, Texas 75948
(409)-787-3543

The SUBCONTRACTOR designates the following location for record access and review
pursuant to Attachment A & Attachment D of this Contract or any other applicable
provision:

Daryl Melton
County Judge

Sabine County

201 Main Street
Hemphill, Tx 75948
(409) 787-3543
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Deep East Texas Council of Governments
Solid Waste Interlocal Agreement

ATTACHMENT B: Work Program of SUBCONTRACTOR

PROJECT GOAL STATEMENT- The purpose of this project: Source Reduction &
Recycling

Phase |- Planning

Task 1: Identify Project Representative/Coordinator

Deliverable: Complete p.10 of the Contract, designating a responsible individual
familiar with the project to receive direction from DETCOG, to manage
the work being performed and to act on behalf of the
SUBCONTRACTOR.

Task 2: Evaluate Needs

Deliverable: Meet with DETCOG Staff to discuss specific project goals and develop
appropriate work program, budget and schedule of deliverables.

Phase II- Contract Execution

Task 3: Coordinate Contract Execution with Officials

Deliverable: Present completed contract to officials for approval and authorization to
sign the document, coordinate return of signed copy to DETCOG.

Task 4: Coordinate Contract Execution with DETCOG

Deliverable: Coordinate with designated DETCOG Project Representative to ensure
timely return of fully executed contracts to officials, indicating
authorization to begin formal implementation of the project.

Phase lll-lmplementation

Task 5: Prepare Specifications/Design Project

Deliverable: Provide project specifications and summary of proposed project to
DETCOG for review and approval, based on previously evaluated needs,

before advertising for bids.
°! Pa%;j?é
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Task 6: Advertise for Bids

Deliverable: Provide copies of bids received to DETCOG with request to authorize
spending.

Task 7: Purchase Equipment/Construct Facility

Deliverable: Submit Requests for Reimbursement with invoices and updated Financial
Status Report to DETCOG following purchases in order to receive funds.

Task 8: Receive Equipment/Complete Construction

Deliverable Upon receipt of equipment/completion of construction or project, all
items will be inventoried properly; provide notification and photo to
DETCOG.

Task 9: Operate Equipment/Facility

Deliverable: Maintain logs of operation and track waste diversion; keep records for
onsite visits and inspections.

Task 10: Publicity and Education

Deliverable: Submit copies of all instructional fliers, educational materials and news
articles to DETCOG.

Phase IV- Monitoring and Reporting

Task 11: Maintain Adequate Records

Deliverable: Record and compile daily/weekly/monthly activities; submit as requested
to DETCOG.

Task 12: Quarterly Reporting and Evaluation

Deliverable: Submit quarterly Summary and Results Reports to DETCOG with
updated evaluation of project results, as detailed in Attachment A, Article
4 of the Contract.

Task 13: Follow-up Monitoring

Deliverable: Track results/activities for the life of the project; submit one-year follow-
up
Results Report on waste diversion rates, and others if requested by
DETCOG and TCEQ.
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Deep East Texas Council of Governments

Solid Waste Interlocal Agreement

ATTACHMENT C : Schedule of Deliverables from SUBCONTRACTOR

Tasks Description of Deliverables Schedule
Phase | - Planning
1 [dentify Project Representative /Coordinator 09/16/2023
2 Evaluate Needs 11/09/2023
Phase Il - Contract Execution
3 Execute Contract With TCEQ Officials 02 09 2024
4 Execute Contract with DETCOG 02 14 2024
Phase lll - Implementation
5 Prepare Specifications/Design Project 11/09/2023
6 Advertise for Bids
7 Purchase Equipment/Construct Facilities
8 Receive Equipment/Complete Construction or Project 06/01/2024
9 Operate Equipment/Facility or Implement Project 03/31/2024
10 Publicity and education
Phase IV - Monitoring and Reporting
11 Maintain Adequate Records as required
12 Reporting and Evaluation to DETCOG by requested Quarterly
date
13 Follow-up Quarterly Results Report # 1 to DETCOG 12/10/2023
by requested date.
Follow-up Quarterly Results Report with cumulative
totals ofz 18&#2 tS(() DETCOG I:?y requested date. Toiov2024
Final Report with cumulative totals of #1, # 2, & # 3.to 12/10/2024

DETCOG by requested date.
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Deep East Texas Council of Governments
Solid Waste Contract
Attachment D: SUBCONTRACTOR Budget and Authorizations

Article 1 Expense Category Standards

In addition to the standards and requirements of this Contract, the definitions and requirements
set forth in Sections (a).-(h). below shall apply to the SUBCONTRACTOR's use of funds
provided under this Contract and assignment of expenses to the expense categories of the
Authorized Budget.

(a). Personnel
1. Appropriate salaries and fringe benefits for employees working directly on the
funded project may be authorized.
2. Proposed changes in personnel must be approved by DETCOG.

(b). Travel

1. Travel expenses directly related to the conduct of the funded program, incurred
by employees assigned to the project, may be authorized.

2. The SUBCONTRACTORS shall obtain prior written authorization from DETCOG
for expenditures under this Contract of any travel outside the State of Texas.

3. In accordance with the UGCMS, if the SUBCONTRACTOR does not have an
established written travel policy approved by the local jurisdiction, all employee-
related travel expenses must be claimed at no higher than the rates allowed by
the State of Texas for its employees.

(c). Supplies

1. Expenses for supplies for the conduct of the funded project may be authorized.
Expenses include non-construction related costs for goods and materials having
a unit acquisition cost (including freight) of less than $1,000. Such expenditures
shall generally relate to routine purchase of office supplies and other goods
consumed by the SUBCONTRACTOR in a relatively short time in the
performance of this contract.

2. Non-routine expenditures of goods and materials not defined as equipment
should be charged to the “Other” expense category.

(d). Equipment

1. Equipment purchases necessary and appropriate for the approved project may
be authorized and include expenditures for non-construction related, tangible,
personal property having a unit acquisition cost of $5,000 or more (including
freight and set-up costs) and an estimated useful life of more than one year.

2. No equipment is to be purchased by the SUBCONTRACTOR unless approved in
advance in writing by the DETCOG.

3. Any equipment that will be used for other activities, in addition to the funded
project, may only be funded at an amount reflecting the appropriate percentage
of time it will be directly used for the funded project.
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(e). Construction

1. Appropriate construction costs, related to the enhancement of building of
permanent facilities, may be authorized, including costs of planning, of materials
and labor, of attached equipment and of any subcontracts performed as part of
the project.

2. No expenditures under the “Construction” expense category shall be allowed
unless approved in advance by DETCOG in advance.

3. All applicable laws and regulations concerning bidding and contracting for service
must be followed.

(f). Contractual Expenses

1. Expenses for professional services and tasks provided by a firm or individual who
is not employed by the SUBCONTRACTOR, and which are related directly to the
approved implementation project may be authorized.

2. No contractual costs should be incurred by the SUBCONTRACTOR unless the
contract is approved in advance by DETCOG in writing.

3. All applicable laws and regulations concerning bidding and contracting for service
must be followed.

(g). Other Expenses

1. Other expenses, not falling under the main categories, may be authorized, if
appropriate for the proposed project.

2. Any “Other” category expenses not specifically spelled out in this agreement,
including computer hardware or software purchases not included under the
“Equipment” expense category, shall be reimbursed only if approved by
DETCOG in writing.

3. Other expenses, related directly to the approved implementation project, for
which prior authorization is not generally required include:

(iy Books and reference materials, subscriptions, dues, membership, training
and registration fees;

(iiy Postage, telephone, FAX and utilities expenses;

(iii) Space and equipment rentals, office furniture, repair and maintenance costs;

(iv) Printing and reproduction, advertising, public notices, signs.

(h). Indirect Costs

1. Indirect costs may be authorized, if applicable to the project.

2. If the SUBCONTRACTOR has current approved cost allocation plans prepared in
accordance with OMB Circular No. A-87 of UGCMA, the SUBCONTRACTOR
may use the indirect rates in accordance with that plan.

3. If the SUBCONTRACTOR does not have an approved cost allocation plan, the
indirect rate used may not exceed the maximum amounts listed on the Indirect
Cost Computation table established in the UGCMS.
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